
 

 

Statement of Work 
Riverside National Cemetery 

Phase 5 Development 
 

Project Number 901CM2041 
 
 

1.0 BACKGROUND 
 
1.1 The National Cemetery Administration (NCA) is one of three Administrations 
within the U.S Department of Veterans Affairs (VA) that provide for the delivery of 
services and benefits to Veterans.  NCA is responsible for providing cemetery services 
to Veterans and other eligible persons pursuant to the provisions of the National 
Cemeteries Act of 1973 and other statutory authority and regulations (38 U.S.C. 2306, 
38 U.S.C. Chapter 24, 38 CFR Parts 38-39.)  NCA’s responsibilities include the 
operation and maintenance of 131 national cemeteries, and the construction of new 
national cemeteries. 
 
1.2 The NCA mission is to honor Veterans with final resting places in national shrines 
and with lasting tributes that commemorate their service to our Nation. The NCA 
provides burial space for eligible Veterans and family members; maintains the graves 
and their environs as national shrines in perpetuity; assists state and tribal organizations 
in providing burial benefits to Veterans through the Veterans Cemetery Grants 
Program; furnishes headstones and markers for graves in national, federally-
administered state, tribal, and private cemeteries; marks Veterans' graves with a 
Government-furnished headstone, marker or medallion and provides Presidential 
Memorial Certificates in recognition of their service to a grateful nation; and administers 
grants for establishing or expanding state and tribal government veterans cemeteries. 
 

1.3 Riverside National Cemetery is situated south of the city of Riverside and 
immediately to the west of the March Air Reserve Base.  The cemetery is separated 
from the base by the I-215 “Escondido Freeway.”  It was originally established on 740 
acres of former March Air Force Base land transferred from the Department of the Air 
Force in 1976.  The Phase 1 project was completed in September 1978 and provided 
the first inventory of burial capability including buildings, committal shelters, entrance 
features, public assembly area, and supporting infrastructure; columbarium niches were 
introduced to the cemetery in later developments.  In 2003, the Air Force transferred an 
additional 182 acres to the cemetery from the former March Air Force Base.  The 
combined cemetery acreage is now 922 acres, making Riverside National Cemetery the 
3rd largest national cemetery in terms of gross acreage but the #1 busiest cemetery by 
interment workload.  This project will update the overall master plan for the cemetery to 
incorporate the additional 182 acres acquired in 2003 as well as various program 
changes that have occurred since the Master Plan was prepared in 1976.  
 
1.4 Riverside  National Cemetery This project provides for the Phase 5 Development 
of the Riverside National Cemetery serving a veteran population over 721,000 in five 



 

 

counties of Southern California (Los Angeles, Orange, San Bernardino, Riverside and 
San Diego).  Opened in 1978, Riverside National Cemetery quickly became one of the 
busiest VA national cemeteries by interment workload.  In FY 2012, Riverside National 
Cemetery conducted a total of 8,119 interments and ranked 1st by interment workload 
within the VA system of 131 cemeteries.  Burial of cremated remains at Riverside 
National Cemetery comprised 47.5% of the total interments in FY 2012 which is at par 
with the NCA national average.  Of those 8,119 interments, cremation inurnments 
accounted for 3,853 (3,258 in-ground and 595 columbaria niches), a decrease of 193 (-
4.8%) from FY 2011.  With this interment rate NCA is projecting depletion of available 
columbarium niches by FY 2019.     

 

2.0 PROJECT GOAL 
 
2.1 This project, the Phase 5 development, will provide for an additional 20,000 new 
full casket (pre-placed crypt) gravesites, 13,000 In-Ground Cremains gravesites and 
10,000 columbaria niches. 

 
This project will increase visitor parking and access to the administration building and 
relocate cortege staging lanes.  The Dispatch Booth constructed in the median will be 
reconfigured in conjunction with the cortege and entrance roadway redesign at the 
cemetery front.  The existing Dispatch Booth’s sunshade overhang is often struck by 
high vehicles, and the Booth itself is too small, improperly located, and could better 
support the public if reconstructed in coordination with redirected general vehicular and 
cortege ingress lanes.   
 
Since Riverside National Cemetery was never designed with a Public Information 
Center, the public is guided to the Administration Building for gravesite location 
information, cemetery maps, location of memorials, and public restrooms.  Never 
designed for this traffic flow, the Administration Building has undergone several 
adaptations which underserve the public and staff.   
 
This project will provide for upgrades and extensions of irrigation into newly developed 
areas.    This project will construct a satellite maintenance facility allowing a separation 
of maintenance functions, as well as repairs and upgrades to facilities in the existing 
maintenance area, and increased security features such as higher fencing, improved 
security gate, and monitoring cameras with an active alarm system.   
 
Committal Shelters will receive repairs to leaking roofs, repairs to uneven or broken 
concrete pavement, and a service road to separate the cortege lanes for shelters D and 
E (which currently cannot be used at the same time). 
 
Riverside National Cemetery is one of three open national cemeteries that provide all 
burial options in Southern California.  It is located approximately 70 miles east of Los 
Angeles National Cemetery (closed to all burial options in 1997) and 115 miles 
northwest of Fort Rosecrans National Cemetery in San Diego (closed to casketed 
burials in 1966).   



 

 

 
2.2 The budget estimate for design and construction of the Phase 5 Development 
Project is between $20,000,000 and $50,000,000 
 
2.3 The performance period for the design and construction of the project is 1,440 
calendar days from Notice to Proceed (NTP).  Construction will include an early 
turnover (ETO) section of approximately 3,000 preplaced crypts and associated site 
improvements 960 days from NTP. 

 
3.0 SITE LOCATION 
 

3.1 Riverside National Cemetery is situated south of the city of Riverside and 
immediately to the west of the March Air Reserve Base.  The cemetery is separated 
from the base by the I-215 “Escondido Freeway.”  It was originally established on 740 
acres of former March Air Force Base land transferred from the Department of the Air 
Force in 1976.  The Phase 1 project was completed in September 1978 and provided 
the first inventory of burial capability including buildings, committal shelters, entrance 
features, public assembly area, and supporting infrastructure; columbarium niches were 
introduced to the cemetery in later developments.  In 2003, the Air Force transferred an 
additional 182 acres to the cemetery from the former March Air Force Base.  The 
combined cemetery acreage is now 922 acres, making Riverside National Cemetery the 
3rd largest national cemetery in terms of gross acreage but the #1 busiest cemetery by 
interment workload.  This project will update the overall master plan for the cemetery to 
incorporate the additional 182 acres acquired in 2003 as well as various program 
changes that have occurred since the Master Plan was prepared in 1976.   
 



 

 

 



 

 

 
 
4.0 Operational Considerations 
 
Each national cemetery is managed by VA National Cemetery Administration (NCA) 
personnel in conformance with national and regional (Pacific District Office) policies, 
priorities, goals, and objectives.  Riverside National Cemetery is operated and 
maintained by local NCA staff supervised by the cemetery director. Operating hours are 
Monday through Friday, 8:00 am – 4:30 pm. 
 

 

5.0 PROGRAM REQUIREMENTS 
 
5.1 This Statement of Work (SOW) identifies the goal and objectives of the Master 
Plan and the Phase 5 Development project, as well as guidance on submittals for the 
preparation of design and construction documents hereafter-called “the documents.”   
 



 

 

5.2 This project will develop a Master Plan for the next 30 years of projected burial 
needs, prepare Construction Documents and construct additional gravesites and 
cemetery improvements on the existing cemetery in accordance with this scope of work.  
The Master Plan will develop a plan for three separate phases of ten years each.  
Cemetery improvements to existing facilities as listed below are also part of this scope 
of work.   
 

5.2.1. Interment Areas Phase 5 – Plan and Construct 
 

 Casketed Remains: approximately 20,000 pre-placed crypt full casket 
gravesites, exclude drainage piping under crypts  

 Cremated Remains: approximately 13,000 traditional in-ground cremains and 
approximately 10,000 columbarium niches 
 

5.2.2.  Master Planning  

 Provide planning for the next (3) 10-year burial periods of cemetery development.  
The interments indicated are for Phase 5.  Assume similar interments for Phases 6 
and 7.   

 For phases 6 and 7, plan for the development of Memorial Walls consisting of 300 
spaces per phase. 

 Provide design for infrastructure and support services necessary for Phases 5-7 
development and beyond.   

 Provide planning for irrigation lake(s) and pumping and distribution system for 
Phases 5-7 development areas.   

 Development of irrigation system needs to take into account connections with 
development beyond Phase 7.   

 Provide for interconnection of existing irrigation systems with added lake irrigation 
system – loop mains to allow for irrigation during pumping station maintenance and 
repair.  

 Identify and establish replacement spoils area. 

 Provide planning for relocation of spoils area to eliminate impact to planned burial 
areas, while maintaining reasonable access to spoils by cemetery personnel. 

 Provide planning for demolition of the abandoned water treatment plant on the south 
edge of the cemetery property.   

 
5.2.3.  Phase 5 Development 
 

5.2.3.1.  Irrigation System 
 

 Plan irrigation lake(s) needed for Phases 5-7 of development and new irrigation 
pumping system  

 Irrigation construction scope is only for 55 acre expansion and existing repairs 
necessary to integrate new system components. 

 Irrigation pumping system and shall be independent of the remainder of the 
developed cemetery, but provide for cross connection as a backup system. 



 

 

 Irrigation system shall be connected to the main system for the existing 
developed cemetery for backup functionality.  

 Irrigation system shall include installation of added supply valve and feed line 
from existing source of supply of irrigation lakes 

 Provide sprinkler collars on all new sprinkler heads 

 For landscaped irrigation areas, do not utilize drip irrigation, as calcium in the 
water clogs these lines easily 

 Irrigation controls shall be compatible with existing cemetery irrigation control 
 

5.2.3.2    NOT USED 
 
5.2.3.3.  Satellite Maintenance Facility – Phase 5 development shall include the 
installation of a satellite Maintenance facility.  The concept of operation is that this 
shall be a maintenance facility that houses the equipment and material needed to 
work in the Phase 5-7 development area.  The intent is that this will serve as the 
staging area for maintenance staff that services the Phase 5-7 burial area and 
beyond.  Maintenance staff shall report and park at the main Maintenance office 
area and transport to this area daily.  Include the following features as part of this 
satellite maintenance facility.   

 Equipment storage yard 

 Covered and non-covered landscape materials storage bins 

 Toilets and break room  

 Small tools storage 

 Irrigation system parts storage 

 Covered Vehicle wash bay (may be used for after-hours equipment parking) 

 Include marker receiving/staging area for entire cemetery 

 Provide space for stone marker inscription work 

 Poly liner storage space 

 Trash disposal site (40 yard dumpster) with easy maintenance staff access 

 
5.2.3.4.  Satellite Public Restrooms shall be included in the Phase 5 development 
 
5.2.3.5    NOT USED 
 
5.2.3.6    NOT USED 
 
5.2.3.7    NOT USED 
 
5.2.3.8.  Cortege Lane Improvements 

 Install 8 new cortege lanes near the amphitheater.   

 New Cortege lanes shall anticipate 30 vehicles per lane. 

 

 

 



 

 

5.2.3.9    NOT USED 
 
5.2.3.10    NOT USED 

 

5.2.3.11.  Access Roads, Roadway System and Parking 

 Construction of roads, walks necessary for gravesite development zone in 
Phase 5 

 Rework roadway at existing information booth at entrance.  Provide capability 
for pull off for information booth 

 New roadways to be 24’ edge of curb to edge of curb 

 Replace existing information booth.  This is where the funeral corteges stop 
for directions to staging areas – existing structure is temporary structure, too 
short for full height commercial vehicles.   

5.2.3.12.  Site Furnishings, Receptacles, Signage  

 Replace all signage to be uniform per NCA signage criteria 

 Add Recycled water use site signs 

 Provide standardized trash/flower/water station for new burial areas, with 
an option for replacement throughout the remainder of the site. 

5.2.3.13    NOT USED 
 
5.2.3.14    NOT USED 
 

5.2.3.15.  Administration Building  

 Replace sagging interior ceiling structure 

 Provide replacement HVAC system and controls.  Ductwork has never 
been properly zoned or air distributed.  Rooftop units were recently 
replaced, thus may be reused.   

 Replace exterior wood slats under roof system. 

 Replace interior wood ceiling system 

 Provide sufficient roof insulation per VA criteria. 

 Replace exterior glazing walls per VA Security requirements and Life 
Safety requirements.   

 Evaluate the laminated wood beam roof support system, especially at the 
exterior.  Beams have been attacked by termites and patched with putty.  
Ensure structural soundness 

 Replace roof mounted HVAC equipment screens, wooden screens 
deteriorating.  Consider metal screens to resemble wood 

 Replace light fixtures inside and out.  

 Provide 500 GSF of additional records storage space 

 
5.2.3.16.  Committal Shelter Improvements 

 Replace roof structure for 6 committal shelters, above the laminated trusses 
(from the 4x4’s and above) 



 

 

 Demolish Shelter D 

 Reinstall roof drainage system for reworked committal shelters – outfall 
below grade 

 Replace exposed pebble aggregate floor in Committal shelters with slip 
resistant concrete.  

 Clean/sandblast or resurface concrete columns 

 Assess and repair as necessary the laminated roof trusses 

 
5.2.3.17.  Landscape Architectural 

 For Phase 5 burial zones construct a variable width aggregate strip of at least 
2’ width behind curb with integral mow concrete strip.  This shall be similar to 
that in Phase 4 areas.  Consider putting all water stations and sprinkler 
valves in this aggregate strip. 

 

5.2.3.18.  Spoils Relocation 

 Remove spoils from Phase 5 burial sections.   

 Consider use of existing spoils for installation of new berms 

 Identify and provide access to new spoils location outside any planned burial 
areas (Phases 5-7). 

5.2.3.19.  Global Positioning System 

 Provide complete functioning GPS/GIS system for tracking and monitoring 
burials. The system shall comply with latest NCA spec and include: base 
station, receiver/transmitter and antenna, ARC GIS workstation located at the 
maintenance facility, handheld rover units and training for cemetery staff. 
This is a summary only; complete spec defines comprehensive requirements. 

 Provide coordinates and documentation in NCA approved database for all 
new burial areas developed under this contract. Existing cemetery sections 
are being surveyed and compiled under a separate contract. 

5.2.3.20.  Record drawings 

 Prepare Record Drawings (AS-Builts) for all constructed new improvements. 

 
5.3. DESIGN PROCESS 
 
The scope of services to accomplish the project includes furnishing all labor and 
materials to prepare the predesign studies, master plan, schematic design, design 
development and construction drawings and specifications for all project elements and 
an estimate of construction cost in accordance with this statement of work.  A separate 
statement of work (Appendix A) covers construction management and inspection 
services. 
 
The Early Turn Over (ETO) design shall start immediately upon the completion and 
acceptance of MP-3 and run independent and concurrently with the design of the 
balance of the project.  ETO design shall be completed 540 calendar Days after NTP. 



 

 

The Master Plan shall include cost estimates for all future phases of development based 
on burial projections provided. 
 
This SOW identifies specific facilities and elements to be included in the Master Plan for 
Riverside National Cemetery and in the Phase 5 Development, as well as general 
guidance on submission requirements.  Specific information on submission 
requirements for deliverables is prescribed in VA Program Guide PG-18-15, Volume D, 
A/E Submission Requirements for National Cemetery Projects (Dec 2011)  
(http://www.cfm.va.gov/til/ae/aesubcem/). 
 

Architect-Engineer (A/E) services will consist of those services performed by the 
successful Offeror, Offeror’s A/E, their employees and sub-consultants as required to 
prepare the documents. 
 
The Offeror’s A/E is responsible for the quality, accuracy and completeness of the 
documents and is required to meet or exceed the scope of this document.  
Requirements contained herein are minimums; all work should be at the level of 
accepted work for professional disciplines performing this type of work. The Offeror’s 
A/E is responsible for coordinating the documents to eliminate errors and omissions and 
for producing a complete set of drawings in accordance with standard professional 
practices. Complete and accurate coordination between the disciplines and quality 
control of sub consultants’ work is required.  All drawings will require a professional 
license seal and signature by the discipline responsible for the work. 

 

5.4 DESIGN PHASE 
 

5.4.1 Purpose:  

 The purpose of this phase is to develop construction documents for the 
Phase 5 Development at Riverside National Cemetery for review and 
approval by NCA.  Design services shall consist of updating the master 
plan for the Cemetery including Phases 5-7 (MP – 1, MP – 2, MP – 3, MP 
– 4, & MP – 5), preparation of schematic design (SD – 1 & SD – 2) and 
design development drawings (DD – 1 & D – 2), and construction 
documents.(CD – 1, C – 2, & Construction Set) for the Phase 1 program 
requirements.  The master plan shall be prepared in conformance with the 
findings and recommendations brought forth through the environmental 
assessment process currently underway by VA.  VA considers the total 
environmental approach a necessity to good master planning. The 
planning process must be founded upon a sound understanding of the 
features and dynamics of the environment. The cemetery site is 
composed of a variety of components: topography, soils, plant 
communities, wildlife habitats, riparian features, etc.  Each component 
must be understood and interpreted as a contributing element to the 
natural functioning and development of the site. The existing landscape 
must be an integral part of the development plan. 

 

http://www.cfm.va.gov/til/ae/aesubcem/


 

 

5.4.2 Goal:  

 The goal of the master planning effort is to provide an orderly, 
professional, and aesthetic development plan for expansion of the 
cemetery into the undeveloped site. The completed master plan will 
consist of the required drawings, details, studies and reports of all the 
elements listed in the Statement of Work. The completed master plan (MP 
- 5) should be sufficiently detailed to enable the Department of Veterans 
Affairs to proceed directly into the preparation of Design Development 
Drawings for future development phases of the cemetery.  For this project, 
the draft master plan, at schedule milestone MP - 3, shall be sufficient for 
the A/E to proceed to Design Development and Construction Documents 
for all of Phase 5.  

 

5.4.3 Topographic Survey:   

 VA shall provide a topographic, boundary, and site surveys for the 
cemetery property.  Finer resolution of topographic surveys shall be the 
responsibility of the Offeror. 

 
5.4.4 NEPA Documentation – Environmental Compliance.   

 VA is in the process of preparing environmental documentation for NEPA 
compliance that is necessary for the Phase 5 Development project. The 
Offeror shall be responsible for environmental compliance under NEPA.  
The EA will be complete in pursuant to the National Environmental Policy 
Act (NEPA), the Council on Environmental Quality (CEQ) regulations 
implementing NEPA (40 Code of Federal Regulations [CFR] 1500--1508), 
and VA regulations (38 CFR 26.4 [a]).  Design of the master plan will 
subsequently document the findings and recommendations of the EA.  
Development of the national cemetery must be in compliance with 
applicable federal statutes, Executive Orders, and state and local 
regulations establishing environmental standards. The master plan shall 
accommodate any biological and/or cultural resources including historical, 
archeological, architectural and landscape resources that were identified 
during the EA process.  Appropriate mitigation measures outlined in the 
Final EA will be addressed and incorporated in the Master Plan. 

 

5.4.5 Historic Analysis - Section 106 Compliance:  

 VA is in the process of preparing documentation for Section 106 
compliance (NHPA) for the new Master Plan and current Phase 5 
Development project.  Riverside is eligible for listing in the National 
Register of Historic Places, and is subject to Section 106 of the National 
Historic Preservation Act (P.L. 89-665, as amended). The A/E shall be 
responsible for incorporating all findings and stipulations required by the 
State Historic Preservation Officer (SHPO) into the final design of the 
master plan.   

 



 

 

5.4.6 Geotechnical Investigation:   

 VA shall provide all geotechnical surveys and tests necessary to perform 
the professional work required by this scope of work. 

5.4.7 Master Plan 

 The Offeror shall prepare a set of master plan drawings illustrating the 
overall design concept with all elements or features of the master plan as 
stated in this Statement of Work. Drawings will be developed to the 
Master Plan 5 (MP5) level of detail as prescribed in VA Program Guide 
PG-18-15, Volume D, A/E Submission Requirements for National 
Cemetery Projects (Dec 2011)  (http://www.cfm.va.gov/til/ae/aesubcem/).  
At the conclusion of the Master Plan 3 submittal (MP3), the A/E will 
continue work on three tracks: (1) design development and construction 
documents for the current gravesite expansion project, (2) ETO 
construction documents and (3) final Master Plan documentation for the 
full site. 

 Design criteria contained in the NCA Facilities Design Guide  will give the 
A/E an understanding of the unique requirements of cemetery operations 
and of each of the Elements or Features that make up a national 
cemetery. (http://www.cfm.va.gov/til/nca.asp)  Detailed Functional 
Requirements, Relationship    diagrams and Narrative are described.  
Minor exceptions and improvements to the information provided in the 
design guide will be provided to the A/E during the initial Master Planning 
sessions.  VA will provide a building program detailing the square foot 
requirements for enclosed structures to be constructed and renovated in 
the Master Plan. 

 Originality and imaginative design relationships between site and 
structures, vehicular and pedestrian areas, visual elements, open and 
screened areas, and their relationship to each other should be combined 
to produce a plan that is both functional and aesthetic with due 
consideration given to economic cost factors.  Materials used should 
express strength and permanence, should reflect the regional vernacular, 
and should be consistent with and complementary to the style of the 
existing cemetery facilities. The intent is for all new construction to utilize 
the existing palette of materials and colors. 

 The location, orientation and design of all buildings and plantings shall 
consider climatic conditions to reduce heating and cooling requirements. 
The A/E will consider the impact of prevailing wind, sun and precipitation 
patterns on the functional design elements. 

 The A/E shall follow VA guidance on Energy Efficiency and Sustainable 
Design  as contained in topics 15 and 16 of VA Program Guide PG-18-3, 
Design and Construction Procedures. The design of all new VA buildings 
must comply with mandatory Energy Policy Act (EPACT) of 2005 
requirements and employ sustainable design principles. The A/E will 
utilize the Guiding Principles checklist for Green globes – New 

http://www.cfm.va.gov/til/ae/aesubcem/
http://www.cfm.va.gov/til/nca.asp


 

 

Construction (http://www.cfm.va.gov/til/sustain/GPChecklist-GG-  NC.docx  

 The A/E should plan and design the cemetery landscape following 
Xeriscape principles, consistent with the existing development.  NCA is 
committed to considering alternatives in landscape design that will 
conserve scarce water resources, yet deliver an acceptable and attractive 
living landscape memorial to the veterans interred there. 

 Accessibility.  All features of the development (except gravesites) shall be 
readily accessible to and usable by people with disabilities, in compliance 
with the Americans with Disabilities Act-1990, Architectural Barriers Act of 
1968, as amended, and local accessibility requirements. To achieve 
compliance, the National Cemetery Administration uses as its standard for 
building and facility design the Architectural Barriers Act Accessibility 
Standard (ABAAS). The standards are found at the following URL: 
http://www.access-  board.gov/ada-aba/final.pdf.  It is NCA policy to make 
all cemetery structures accessible without the use of special facilities for 
the disabled. The A/E is responsible for checking to see whether there 
are local accessibility requirements to be considered. The criteria of these 
ABAAS should be considered a minimum in providing access for the 
physically disabled. Dimensions that are not stated as “maximum” or 
“minimum” are absolute.  All dimensions are subject to conventional 
industry construction tolerances except where the requirement is stated 
as a range with specific minimum and maximum end points. 

 Outline specifications prescribing the major materials used in the design; 
e.g., building walls, paving materials, pipe materials, etc., are to be noted 
on the master plan drawings. 

 
5.4.6 Design Development and Construction Documents:   

 The preparation of design will include all work activities to support a 
design for the cemetery expansion and improvements in accordance with 
the updated cemetery Master Plan. The A/E will become familiar with the 
PG- 18-15, Volume D, A/E Submission Requirements for National 
Cemetery Projects and provide submissions that meet or exceed the 
stated requirements.  A/E services will include all of the design 
elements/disciplines needed to accomplish this phase of the project and 
meet the submission requirements prescribed in PG-18-15 Volume D for 
Design Development (DD – 1 & D – 2) and Construction Documents (CD – 
1, C – 2, & Construction Set) 

 

6.0 PHASE 5 DEVELOPMENT CONSTRUCTION 
 
Construct the Phase 5 Development and supporting infrastructure in accordance with 
the final VA-approved design.  Construction shall include the delivery of an early-
turnover section of approximately 3,000 pre-placed crypts and associated infrastructure 
960 days after NTP. 

http://www.cfm.va.gov/til/sustain/GPChecklist-GG-NC.docx
http://www.cfm.va.gov/til/sustain/GPChecklist-GG-NC.docx
http://www.access-board.gov/ada-aba/final.pdf
http://www.access-board.gov/ada-aba/final.pdf


 

 

 

7.0  DESIGN CRITERIA 
 
7.1 In addition to specific design criteria contained in the Statement of Work, the 
following design and general guidance applies to the project. It can be accessed from 
the VA web site at the following URL: 
 

7.1.1 VA Program Guide PG-18-3, Topic 1 - Codes, 
Standards and Executive Orders (Sept 2013) 

www.cfm.va.gov/til/cPro.asp 

7.1.2 VA Program Guide PG-18-3, Topic 4 - Foundation 
Drainage (April 2001) 

www.cfm.va.gov/til/cPro.asp 

7.1.3 VA Program Guide PG-18-3, Topic 15 - Energy 
Efficient and Sustainable Design Policy for VA New 
Construction (May 2006) 

www.cfm.va.gov/til/cPro.asp 

7.1.4 VA Program Guide PG-18-3, Topic 16 - Sustainable 
Buildings Policy for VA Renovation and New 
Construction (May 2006) 

www.cfm.va.gov/til/cPro.asp 

7.1.5 Guiding Principles Checklist for Green Globes-New 
Construction 

http://www.cfm.va.gov/til/sustain/GPChe  
cklist-GG-NC.docx 

7.1.6 Handbook H-18-8, Seismic Design Requirements 
(August 2013) 

http://www.cfm.va.gov/til/etc/seismic.pdf 

7.1.7 NCA Facilities Design Guide Section 5 Design Criteria 
(May 2010) 

http://www.cfm.va.gov/til/nca/NCADesign  
Guide.pdf 

7.1.8 VA Signage Design Guide Chapter 12, National 
Cemetery Signs (December 2012) 

http://www.cfm.va.gov/til/signs/Signage1  2-
Cemetery.pdf 

 
 

8.0  VA RESOURCES 
 

VA shall provide pdf copies and CADD files (where available) of the following 
drawings from previous projects at Willamette. NCA does not guarantee the 
accuracy of any information contained therein. 
A. Aerial Survey Drawings 

B. Gravesite Development project Construction Drawings 

C. Crypt Installation project Construction Drawings 

D. Columbarium Expansion project Construction Drawings 

E. Facility Condition Assessment Deficiencies (see 5.2.3.14 above) 

F. NCA will provide space planning requirements for the structures to be 
renovated and/or replaced (Administration Building & Maintenance 
Building) 

G. VA will provide customer representation, and access to maintenance staff 
and engineering staff as needed. 

http://www.cfm.va.gov/til/cPro.asp
http://www.cfm.va.gov/til/cPro.asp
http://www.cfm.va.gov/til/cPro.asp
http://www.cfm.va.gov/til/cPro.asp
http://www.cfm.va.gov/til/sustain/GPChecklist-GG-NC.docx
http://www.cfm.va.gov/til/sustain/GPChecklist-GG-NC.docx
http://www.cfm.va.gov/til/sustain/GPChecklist-GG-NC.docx
http://www.cfm.va.gov/til/etc/seismic.pdf
http://www.cfm.va.gov/til/nca/NCADesignGuide.pdf
http://www.cfm.va.gov/til/nca/NCADesignGuide.pdf
http://www.cfm.va.gov/til/nca/NCADesignGuide.pdf
http://www.cfm.va.gov/til/signs/Signage12-Cemetery.pdf
http://www.cfm.va.gov/til/signs/Signage12-Cemetery.pdf
http://www.cfm.va.gov/til/signs/Signage12-Cemetery.pdf


 

 

H. VA will provide a separate funding obligation to be used for crypts to be 
installed by the construction contractor. Precast concrete crypts will be 
itemized and invoiced as a separate CLIN in the construction contract. 

 

9.0  DELIVERABLES AND MILESTONE SCHEDULE 
 
The table below is a summary of submission milestones and their associated 
submission components which are further described in PG-18-15, Volume D. 
 
Design 
Phase 

Components of Submission Review Format 

MP 1 Meeting agenda 
Site visit by A/E and VA team 
Topographic, utility & landscape survey 
Site characteristics report 
Geotechnical soil survey 
Evaluation of Environmental Impact Statement 
Status of site with respect to historic preservation 
requirements 
Presentation of concept studies (minimum 3) 
Discussion of concept studies 
Cost estimate 
Other Predesign Studies 

On-site meeting of VA and A/E 
team 
Presentations by A/E 
Group discussions 
Selection of one master plan 
concept 

MP 2 Record of team meeting including: 
Alternatives as presented at meeting 
Selected master plan concept, as modified at 
meeting 
Cost estimate for selected master plan concept 
Update of previously submitted documents 

NCA/CFM briefing for 
management at VA Central 
Office (VACO) 
Written comments to A/E 

MP 3 Draft master plan and schematic block plans for 
Phase 1 buildings (development of selected 
alternative) 
Updated reports, calculations, and narratives 
Cost estimate 

Internal VA review 
A/E meeting at VACO 
Written comments to A/E 

MP 4 Final master plan and schematic drawings for all 
disciplines with all comments incorporated 
Updated reports, calculations, and narratives 
Environmental considerations and mitigation 
requirements 
Cost estimate 
Color boards 

Internal VA review 
A/E presentation to 
management 
A/E meeting with VA 
Written comments to A/E 

MP 5 Final (100%) master plan with all comments 
incorporated - Mylar originals 
CAD files 

Record submission only 
No comments 

 
Design 
Phase 

Components of Submission Review Format 



 

 

DD 1 Design Development documents based on approved 
Schematic Design or master plan 
Updated reports and narratives 
Cost estimate 
Updated color boards 

Internal VA review 
A/E meeting with VA 
Written comments to A/E 

DD 2 - Final Design Development drawings, specifications 
and cost estimate with all comments incorporated- 
Updated reports and narratives- Updated color 
boards- Cost estimate 

- Internal VA review- A/E 
meeting with VA- Written 
comments to A/E 

CD1 90% Construction Documents 
Final reports and narratives 
Final color boards 
Cost estimate 

Internal VA review 
A/E meeting with VA 
Written comments to A/E 

CD2 100% Construction Documents 
Final reports and narratives 
Final color boards 
Final cost estimate 

Final internal VA review for 
resolution of prior comments 
Written comments to A/E 

BID Final Construction Documents, signed and sealed 
Electronic files for drawings and specifications 

Record submission only 
No comments 

Record 
docs. 

Record documents printed on Mylar 
CAD files for drawings 
Project Manual 
Warranties 

- Record submission only 

 

The table below is a summary of project milestones, estimated durations and planned 
timeframes. 
 

Milestone 
Estimated 
duration 

Notice to Proceed  

Master Plan, Schematic Design & 
Predesign Studies 

6 months 

ETO Design Development (DD) 3 months 

ETO Construction/Bid Documents (CD) 3 months 

Design Development (DD) 6 months 

Construction/Bid Documents (CD) 6 months 

Construction ETO 12 months 

Phase 1 Construction 18 months 

 

10. GENERAL SUBMITTAL STANDARDS & REQUIREMENTS 
Each submission will meet the specific requirements stated in PG-18-15, Volume D, A/E 
Submissions for National Cemetery Projects. 

 
10.1 Drawing Sheets 

 All plans are to use the standard VA/NCA title block.  VA will provide an 
electronic version if the A/E requires it.  Sheet size is 30” x 42”. 



 

 

 All drawings shall be bound, along the left margin, into sets in the order of 
the drawing symbol list contained in this scope.  At each submittal, the set 
of drawings will have a cover sheet. The binding must not obscure any 
information on the drawings. 

 Each sheet as well as all materials submitted will be clearly labeled above 
the title block, what submission it is, corresponding to the required 
submissions in this scope of work and PG-18-15, Volume D, A/E 
Submissions for National Cemetery Projects, i.e., “Master Plan 3,”,“Design 
Development 2” submittal, "90 percent Construction Documents 
Submittal,” etc. This label will be changed after each review and removed 
prior to printing the bid sets. 

 
10.2 Drawing Cover Sheet 

 Each set of drawings will have a cover sheet which indicates:  VA project 
title, VA project number, index of drawings in the set, names, addresses 
and phone numbers of all associated A/E firms, vicinity map, site location 
map, cemetery map showing project location and other pertinent project 
information.  A complete legend of drawing abbreviations and drafting 
symbols for all disciplines will be included either on the cover sheet or on 
a second sheet immediately following the cover. 

 
10.3 Graphic Standards 

 Drawings shall have graphic scales, north arrow (either true north or plan 
north; orientation shall be consistent throughout drawings unless approved 
by the VA Project Manager [PM]), title block, and key plan clearly 
identifying the drawing component within the overall plan. Each drawing, 
booklet, and other supporting submittal, including cover sheets, shall be 
clearly and consistently identified throughout the design process with the 
project title, location, building, phase, section, and segment.  Each sheet 
will be clearly labeled above the title block, what submission it is 
corresponding to the required submissions in this scope of work.  Each 
sheet will have a key map for locating and orienting individual drawing 
sheets to the whole site. 

 Plans must clearly demonstrate what new work is and what is existing and 
what is to be demolished.  New work must be graphically bolder than 
existing work.  For example, existing items to remain may be screened, 
with new work shown solid.  Demolition work shall be shown by dashed 
lines. 

 Drawings using match lines must not overlap information.  All information 
must stop at the match line and resume at the corresponding match line. 

 Detail sheets should be organized logically and present the material 
intended in an orderly way, for example, head, jamb and sill should be 
arranged as such from top to bottom, not randomly placed on the sheet as 



 

 

space allows.  Items with plan, front and side views should be arranged in 
that context to one another.  Each detail must be clearly labeled and the 
scale indicated. There should be one door schedule and one window 
schedule for all buildings in the project. There should be a color and finish 
schedule for each building, located on the same sheet with the respective 
floor plan. 

 A comprehensive legend of the abbreviations and symbols used on all of 
the drawings shall be provided on the cover sheet or immediately following 
the cover sheet. 

 

10.4 Computer Aided Design and Drafting (CADD) 

 The A/E shall supply all drawings in AutoCAD format in accordance with 
the United States National CAD Standard, Version 4.0 © National Institute 
of Building Sciences 1999- 2007. The standard includes presentation 
graphics, level/layer assignments, electronic file naming and standard 
symbology. These standards are available at the Internet website: 
Hhttp://www.nationalcadstandard.org/H. 

 If the Architect/Engineer office performs their project design work in two 
different CADD formats, the electronic file compact disk submission to the 
National Cemetery Administration shall be in only one unified CADD 
format. The conversion and the integrity of the drawings is solely the 
responsibility of the Architect/Engineer.  All CADD files created for this 
project shall be the property of the Department of Veterans Affairs and the 
National Cemetery Administration. 

 The external label for the electronic submittal shall contain at a minimum: 

 VA Project Number 

 Format and version of the operating system software used 

 Name and version of utility software used for preparation (e.g., 
compression/decompression, if applicable) and copying files to media 

 Sequence number of the digital media 

 A list of the filenames on the digital media, as space on the label permits. 

 

10.5 Reports/ Calculations/ Studies/ Analyses/ Estimates/ Specifications 

 Submit 8 ½” x 11” copies of all required calculations, cost estimates and 
specifications. All letter reports will be labeled with the VA project name, 
VA project number, name(s) of  A/E firm(s), date and title of the report or 
estimate.  Final submittal of specifications shall be in Microsoft Word 
format on compact disc.  Foldout sheets, up to 11" x 17", for graphics may 
be incorporated in the reports. 

 Specifications shall be prepared using National Cemetery Administration 
(NCA) Master Construction Specifications.  Submissions shall show 

http://www.nationalcadstandard.org/


 

 

changes to master by using the "Track Changes" function. Each 
submission shall indicate changes from the previous submission, not all 
changes to the master.  Specifications submitted at the end of each phase 
(not for each review) shall include all changes. 

 The Offeror shall submit minutes of meetings and teleconferences with VA 
and other contractors and agencies. 

 All submitted documents shall be updated as per written responses in a 
mutually agreeable electronic review and correction tracking system to 
reflect review comments from previous phase and further development. 
The A/E shall verify that all changes based on the review of the previous 
phase have been entered into the electronic review and correction 
tracking system and approved by the VA PM. 

 During the Construction Period, submit daily inspector’s reports as outlined 
in the Statement of Work for Construction Management and Inspection 
Services. (Appendix A.) 

 

10.6 Distribution of Design Submittals by A/E 

 Recipients: 

 
 

VA STAFF 
SETS of 
DRAWINGS 

COST 
ESTIMATE 

REPORTS/ 
CALCS. 

 

SPECS 
COLOR 
BOARDS 

CFM Project Manager 2 half-size 1 1 1 1 

Pacific District Engineer 1 half- size, 
.pdf on CD 
Final dwgs in 
.dwg and .pdf 

1 1 1 1 

NCA Design & 
Construction Service 

1 full-size, 
1 half-size 

1 1 1 1 

NCA Cemetery Director 1 full-size 1 1 1 1 

Chief, Cemetery 
Development 

1 full-size, 
1 half-size 

1 1 1 1 

 

 Submittal addresses and contact information: 

 
 

VA STAFF 
 

DELIVERY ADDRESS 
 

PHONE /FAX/ E-MAIL 
COR/ 
CFM Project Manager: 

Department of Veterans Affairs 
Construction & Facilities 
Management  
425 I Street, NW Suite 6W417B 
Washington, DC 20001 
Attn: Charles Bolen 

202-632-5760 direct 
 
 
charles.bolen@va.gov 

file://vacofpc8.dva.va.gov/00cfm$/003C1A/Projects%20-%20NCA/Riverside/901-041%20-%20Phase%205/4.%20Construction%20Contract/4.a.%20Procurement/charles.bolen@va.gov


 

 

Pacific District Engineer: Department of Veterans Affairs  
Pacific District, 
Oakland Office (775) 
1301 Clay Street, 1230 North 
Oakland, CA  94612-5209  
Attn: Cliff Schem 

(510) 637-6281 - direct 
 
 
 
clifford.schem@va.gov 

NCA Design & Construction 
Service 

Department of Veterans Affairs  
National Cemetery Administration 
Design & Construction Service 
425 I Street, NW 
Washington, DC 20001 
Attn: Peggy Jensen 

202-632-5895 – direct 
 
 
margaret.jensen@va.gov 

NCA Cemetery Director: Department of Veterans Affairs 
Riverside National Cemetery  
22495 Van Buren Blvd.  
Riverside, CA 92518 
Attn:  Peter Young  
 

951-653-8417 – direct 
 
 
peter.young@va.gov 
 

Chief, Cemetery 
Development & 
Improvement Service: 

Department of Veterans Affairs 
Cemetery Development & 
Improvement Svc Indianapolis 
Regional Office (495) 
Minton-Capehart Federal Building 
575 North Pennsylvania Street 
Indianapolis, IN 46204 
Attn: Glenn Madderom 

(317) 916-3797 – direct 
 

glenn.madderom@va.gov 

 

11.0 WORK COORDINATION AND REVIEWS 
 
The CFM Project Manager (PM) is the liaison with the Offeror.  All work will be 
coordinated through the PM. 
 

Each submittal will be reviewed by VA and comments provided to the Offeror according 
to the agreed schedule (typically 2-3 weeks).  All comments from various VA entities 
and changes will be coordinated through the CFM Project Manager.  If the Offeror 
makes changes or modifications based on comments from VA entities other than the 
Project Manager, the Offeror is “at-risk” and at their own expense will revise the 
change(s).  The Offeror must respond in writing to all comments within ten (10) 
calendar days of receiving VA comments.  Subsequent work and changes made shall 
reflect the VA comments and the outcome of the review. 

 
- END - 

 

mailto:clifford.schem@va.gov
file://vacofpc8.dva.va.gov/00cfm$/003C1A/Projects%20-%20NCA/Riverside/901-041%20-%20Phase%205/4.%20Construction%20Contract/4.a.%20Procurement/margaret.jensen@va.gov
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